



**HARPERS FERRY-BOLIVAR PSD
WASTEWATER TREATMENT PLANT IMPROVEMENTS PHASE 2
CONTRACT 1 – WWTP IMPROVEMENTS
CONTRACT 2 – COLLECTION SYSTEM
AAI #1202017.00**

**ADDENDUM #6
OCTOBER 26, 2017**

**THE FOLLOWING REVISIONS AND ADDITIONS ARE APPLICABLE TO THE
CONTRACT DOCUMENTS SINCE THE ISSUANCE OF ADDENDUM #6:**

1. As per the documents, the pumping of the liquid in the tanks is the responsibility of the contractor. If, when the tanks are pumped down, debris, inorganic waste or any other mostly solid material exists in the tanks, the Public Service District will take responsibility for removal and disposal of this material.
2. There have been no substitutions approved for the project.

Issued By
Alpha Associates, Incorporated

A handwritten signature in blue ink that reads 'Richard W. Klein'.

Richard W. Klein, PE, PS
Chief Executive Officer