

AMENDMENT OF SOLICITATION OF CONTRACT		1. CONTRACT ID CODE	NO. OF PAGES 2
2. AMENDMENT/MODIFICATION NO. AMENDMENT NO. 1	3. EFFECTIVE DATE 02/06/14	4. REQ/PURCHASE REQ. NO.	5. PROJECT NO. (if applicable) LEW13-17
6. ISSUED BY: ATK Tactical Systems Company LLC Allegany Ballistics Laboratory Rocket Center, WV 26726		7. ADMINISTERED BY (if other than item 6) ATK Tactical Systems Company LLC Allegany Ballistics Laboratory Rocket Center, WV	
8. NAME AND ADDRESS OF CONTRACTOR (NO., STREET, COUNTY, STATE AND ZIP CODE)		9A. AMENDMENT OF SOLICITATION NO. LEW13-17	
		9B. DATED (SEE ITEM 11) 01/23/14	
		10A. MODIFICATION OF CONTRACT/ORDER NO.	
		10B. DATED (SEE ITEM 13)	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is Not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copy of the amendment; (b) **By acknowledging receipt of this amendment on each copy of the offer submitted; FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. This change order is issued pursuant to: (specify authority) The changes set forth in Item 14 are made in the Contract Order No. in Item 10A

B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation date, etc.) set forth in Item 14, pursuant to the authority of FAR 43.103(b).

C. This supplemental agreement is entered into pursuant to authority of:

D. Other (specify type of modification and authority)

E. IMPORTANT: Contractor is not required to sign this document and return to the issuing office. (Reference box 11 above)

14. DESCRIPTION OF AMENDMENT/MODIFICATION

See Attachment A

Except as provided herein, all terms and conditions of the document referenced in Item 9A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (type or print) Lisa Wildman, Contracting Officer
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign) Date Signed	16B. SIGNATURE <i>Lisa Wildman</i> 02/06/14 (Signature of Contracting Officer) Date Signed

Attachment A
AMENDMENT NO. 1 Dated 02/06/14
Steam Plant Water Facility
Bid Package LEW13-17

This amendment is issued to incorporate the information listed below into this Solicitation. Please be sure to acknowledge receipt of Amendment 1 on your Solicitation, Offer, and Award form when submitting your bid.

1. ATK's Contractor Safety Manual is included per prebid meeting request.
2. Specification 11090 is included.
3. There will be a potential maximum of one hour per day of work stoppage during installation of new water line from Water Treatment Facility to the Water Tower as shown on Drawing C-9.
4. Horizontal boring is an alternative for installation of new water line from Water Treatment Facility to the Water Tower. Pipe material shall be HDPE SDR 11 if horizontal boring is used.
5. Underground airline indicated on Drawing C-10 shall be welded.
6. Route condensate drain lines for PTAC1 and PTAC2 as shown on Drawing H-3) to daylight outside of building
7. Estimated excess material for project is 800 c.y.
8. Delete 165 gallon tank only for acid and caustic soda for EFM chemical feed equipment as identified on Drawing M-4. All piping shall remain.
9. All piping tie-ins shall be completed on weekends with a minimum of 14 days advance notice. All tie-ins shall not impact ATK production schedules.
10. Piping tie-ins at water tower as identified on Drawing C-9 shall be completed prior to June 1.
11. Per River Intake Drawing C-2 Note #2, it is contractor's responsibility to cover the cost of any conflict with any utility if that utility is indicated on project drawings. It will not be the contractor's responsibility to cover the cost of any conflict with any utility if that utility is not shown on the project drawings.
12. Cofferdam note on Intake Structure Drawing C-4 shall include "See Sheet No. C-7 for plan, sections, and details of temporary cofferdam construction. Contractor is responsible for all permits, approvals and fees associated with temporary cofferdam method, IF METHOD DIFFERS FROM COFFERDAM TYPE AS SHOWN ON CONTRACT DRAWINGS.
13. Total project includes River Intake (Building 862) drawing package and Water Treatment Facility (Building 863) drawing package and one set of specifications for both Building 862 and Building 863 together.
14. All proposals which include changes to current bid package must be approved by ATK and include approval by a West Virginia professional engineer.