

**FRANKFORT PUBLIC SERVICE
DISTRICT
WATER IMPROVEMENT PROJECT**

FWAT-16-03 WATER TREATMENT PLANT

FWAT-16-04 – WATER LINE CONSTRUCTION & PUMP STATION

PAINTER HOLLOW PUMP STATION
WV RT 28/SUNRISE WATERLINE REPLACEMENT
KNOBLEY ESTATES WATERLINE REPLACEMENT
MOUNTAINEER VILLAGE WATERLINE REPLACEMENT
DIRTY FOOT/BOSLEY WATERLINE EXTENSION


FWAT-16-05 FORT ASHBY WATER TANK REHABILITATION

FWAT-16-06 MIDDLE RIDGE WATER TANK

FWAT-16-07 WATER METER REPLACEMENT

ADDENDUM 1

December 9, 2016



**FRANKFORT PUBLIC SERVICE DISTRICT
171 PLUM RUN ROAD, PO BOX 80
WILEY FORD, WV 26767
PHONE: (304) 738-9552 FAX: (304) 738-4021**

**PREPARED BY:
RUMMEL, KLEPPER & KAHL, LLP
159 PLAZA DRIVE
KEYSER, WEST VIRGINIA 26726
PHONE: (304) 788-3370 FAX: (304) 788-3577**

**RK&K
ENGINEERS**

**ACKNOWLEDGEMENT
OF
RECEIPT OF ADDENDUM 1
FRANKFORT PUBLIC SERVICE DISTRICT
WATER IMPROVEMENT PROJECT**

FWAT-16-03 WATER TREATMENT PLANT

FWAT-16-04 – WATER LINE CONSTRUCTION & PUMP STATION

PAINTER HOLLOW PUMP STATION

WV RT 28/SUNRISE WATERLINE REPLACEMENT

KNOBLEY ESTATES WATERLINE REPLACEMENT

MOUNTAINEER VILLAGE WATERLINE REPLACEMENT

DIRTY FOOT/BOSLEY WATERLINE EXTENSION

FWAT-16-05 FORT ASHBY WATER TANK REHABILITATION

FWAT-16-06 MIDDLE RIDGE WATER TANK

FWAT-16-07 WATER METER REPLACEMENT

The following Contractor acknowledges receipt of Addendum No. 1 Frankfort Public Service District, Water Improvement Project – **ALL CONTRACTS**.

Contractor: _____

Signed by: _____

Title: _____

Date: _____

UPON RECEIPT

**PLEASE FAX THIS ACKNOWLEDGEMENT
TO
RUMMEL, KLEPPER & KAHL, LLP**

FAX: (304) 788-3577

**FRANKFORT PUBLIC SERVICE DISTRICT
WATER IMPROVEMENT PROJECT**

FWAT-16-03 WATER TREATMENT PLANT

FWAT-16-04 – WATER LINE CONSTRUCTION & PUMP STATION

PAINTER HOLLOW PUMP STATION
WV RT 28/SUNRISE WATERLINE REPLACEMENT
KNOBLEY ESTATES WATERLINE REPLACEMENT
MOUNTAINEER VILLAGE WATERLINE REPLACEMENT
DIRTY FOOT/BOSLEY WATERLINE EXTENSION

FWAT-16-05 FORT ASHBY WATER TANK REHABILITATION

FWAT-16-06 MIDDLE RIDGE WATER TANK

FWAT-16-07 WATER METER REPLACEMENT

ADDENDUM 1

December 9, 2016

Upon receipt of Addendum, Contractor must return attached “Acknowledgement of Receipt of Addendum” to the Engineer.

GENERAL

The following changes to the contract plans and specifications shall become part of the contract requirements and are offered to set forth requirements not explicit in original plans and specifications.

1. THE BID DUE DATE HAS BEEN REVISED AS FOLLOWS:

Sealed bids for the Frankfort Public Service District, Water Improvement Project will be received by Frankfort Public Service District at Frankfort PSD Office on **Thursday, January 12, 2017 @ 1:00 p.m.**

2. FINAL ADDENDUM:

Final Addendum questions will be accepted until close of business on **Wednesday, January 4, 2017**. Final Addendum will be issued on **Friday, January 6, 2017**.